



Republic of the Philippines
AURORA STATE COLLEGE OF TECHNOLOGY
Baler, Aurora

*"Always one step ahead towards
Aurora's development"*

NOTICE OF POST-DISQUALIFICATION

BOARD OF TRUSTEES

Chairperson:

Hon. Lilian A. De Las Llagas
Commissioner
Commission on Higher Education

April 25, 2018

Vice-Chairperson:

Hon. Doracie B. Zoleta-Nantes
President
Aurora State College of Technology

Members:

Hon. Francis Joseph G. Escudero
Chairperson, Senate Committee on Education,
Arts & Culture

Hon. Ann K. Hofer
Chairperson, House Committee on Higher
and Technical Education

Hon. Severino C. Santos
Director, Region III
National Economic and Development Authority

Hon. Roy M. Abaya
Regional Executive Director, Region III
Department of Agriculture

Julius Caesar V. Sicat
Director, Region III
Department of Science and Technology

Hon. Silvestre C. Escueta
President
ASCOT Faculty Association

Hon. Gerardo S. Rillon
President
ASCOT Non-Teaching Personnel Association

Hon. Dexter G. Reyes
President
ASCOT Alumni Association

Hon. Fidel G. Manangan
President
ASCOT Supreme College Student Council

Hon. Elvira N. Arceo
Private Sector Representative

Hon. Jayson G. Simon
Private Sector Representative

Mr. Joseph T. Gonzales
Board Secretary V

NARCISO DC. AMANSEC

Manager/Proprietor

AMANSEC BUILDERS

Brgy. Ipil, Dipaculao, Aurora

THRU: ROMULO BAUTISTA

Authorized Representative

*Bimacana
Baby Grace Macanas*
May 3, 2018
6:25 P.m

Dear Sir Amansec:

Greetings!

Upon compliance with procurement rules and regulations during opening of bids for the project **Construction of 3-storey Male Dormitory with facilities and Equipment (150-person capacity) - Phase I** dated, April 16, 2018, it was noted that you were declared as the Lowest Calculated Bidder. Thus, submitted documents was reviewed by the Technical Working Group and we regret to inform you that you are declared **NON-RESPONSIVE** after the post-qualification review due to the following reasons:

1. The "Statement of all Government & Private Contracts Completed which are similar in Nature" has no attach Certificate of Completion.
2. The project indicated in the Certificate of Single Largest Completed Project is found inconsistent because it is also listed in the "List of all On-Going Government and Private Contracts including Awarded but



Republic of the Philippines
AURORA STATE COLLEGE OF TECHNOLOGY
Baler, Aurora

*"Always one step ahead towards
Aurora's development"*

BOARD OF TRUSTEES

Chairperson:

Hon. Lilian A. De Las Llagas
Commissioner
Commission on Higher Education

Vice-Chairperson:

Hon. Doracie B. Zoleta-Nantes
President
Aurora State College of Technology

Members:

Hon. Francis Joseph G. Escudero
Chairperson, Senate Committee on Education,
Arts & Culture

Hon. Ann K. Hofer
Chairperson, House Committee on Higher
and Technical Education

Hon. Severino C. Santos
Director, Region III
National Economic and Development Authority

Hon. Roy M. Abaya
Regional Executive Director, Region III
Department of Agriculture

Julius Caesar V. Sicat
Director, Region III
Department of Science and Technology

Hon. Silvestre C. Escueta
President
ASCOT Faculty Association

Hon. Gerardo S. Rillon
President
ASCOT Non-Teaching Personnel Association

Hon. Dexter G. Reyes
President
ASCOT Alumni Association

Hon. Fidel G. Manangan
President
ASCOT Supreme College Student Council

Hon. Elvira N. Arceo
Private Sector Representative

Hon. Jayson G. Simon
Private Sector Representative

Mr. Joseph T. Gonzales
Board Secretary V

not yet started". Upon verification to the end-user, the project is not yet completed up to date.

3. The project "Construction of Engineering Building (Completion), ASCOT Zabali Campus, Brgy. Zabali, Baler, Aurora" and "Construction of Administration Building and Rehabilitation of Water System, ASCOT Casiguran Campus, Casiguran Aurora" is found to have a delayed actual accomplishment with respect to planned accomplishment.

We look forward to your participation in the bidding of our other projects.

Very truly yours,


MA LUZ F. CABATAN, PhD
BAC Chairman

Received by: _____

Date: _____